ST Dogmaels Community Council Cutting Contract Quote for 2023-24 Season
Please quote for all items including on request/as required
	  
	Month Of Year
	Quote
	Quote

	Location
	Description of Location
	Description of Work
	Map ID
	Apr
	May
	June
	July
	Aug
	Sept
	Oct
	Nov
	Dec
	Jan
	Feb
	Mar
	
       Cost per Cut (£)
	
Annual Cost (£)

	Glanteifi Hill Area
 

	Glanteifi Hill
	Verge as far as Highway Sign 'Pedestrians in Road'
	Full Cut except Daffodil Strip Apr-Jun
	1 a
	X2 Full Cut
	X2 Full Cut
	X2 Full Cut
	X2 Full Cut
	X2 Full Cut
	X2 Full Cut
	 
	 
	 
	 
	 
	 
	
	

	Green Meadow Area 

	Green Meadow Bank
	Green Meadow Bank
	Full Cut (to prevent Dog Fouling and Fly Tipping)
	5
	X2 Full Cut
	X2 Full Cut
	X2 Full Cut
	X2 Full Cut
	X2 Full Cut
	X2 Full Cut
	 
	 
	 
	 
	 
	 
	
	

	Blessing Stone Area
 

	Blessing Stone Path and Bench
	Access path edge and around bench
	Keep path edges trimmed back and clear around bench
	7 e
	X2
	X2
	X2
	X2
	X2
	X2 
	 
	 
	 
	 
	 
	 
	
	

	Blessing Stone and Jetty
	Path Around Blessing Stone and Path to Jetty
	Clear paths of earth and weeds/over growth to prevent trip/slip hazard. Maintain Drainage channels by Blessing Stone
	7 f (1)
	X1
	 
	X1
	 
	 
	 
	X1 Late Oct or Nov after Leaf Fall
 
	 
	 
	 
	 
	
	

	Blessing Stone
	Blessing Stone Trees
	Coppice Sycamores by Blessing Stone and approaches
	7 f (2)
	 
	 
	 
	 
	 
	 
	X1 Late Oct or Nov, 
	
	 
	 
	 
	
	

	Blessing Stone
	Wall around the blessing stone 
	Remove Growth from the wall and cut back overhanging plants within safe reach 
	7 g
	 
	 
	 
	X1
	 
	X1 late Sept or Oct
	 
	 
	 
	 
	 
	
	

	Blessing Stone
	Blessing Stone surrounds
	General tidy to remove leaves, weeds etc.

	7 h
	 
	 
	 
	 
	 
	X1 Autumn Tidy
	 
	 
	 
	 
	 
	
	

	Slope above the Path to Jetty
	Slope above path to jetty
	Brush Cut Bank to remove Brambles, Gorse etc

	7 i
	 
	 
	 
	 
	 
	X1 September or October
	 
	 
	 
	 
	 
	
	

	Alexandra Gardens (Below Playground) 
 

	Sleeper Steps to Pinog
	Sleeper Slope Steps
	Clear Earth and weed from sleeper steps


	7 k
	 
	 
	 
	X1
	 
	X1
	 
	 
	 
	 
	
	 X1
	
	

	Copse near Play Area
	Copse near Play area 
	Brush Cut but avoid Cutting the Meadow Sweet

	7 l
	

On Request Only From Community Council Only
 
	
	

	Alexandra Gardens Main area
 

	Main Paths around Gardens
	All Paths around the Gardens
	Clear surfaces of weeds, moss,  earth weeds between sleepers


	7 o
	 
	 
	 
	 
	X1
	 
	 
	 
	 
	
	 
	 X1
	
	

	Drainage Gullies vicinity of Bumblebee Cottage
	Various Drainage Gullies in Vicinity 
	Clear concrete Gullies and Drain Covers of overgrowth etc.
	
	
	
	X1 On Request only
	
	
	
	X1 On Request only
	
	
	
	
	X1 On Request only
	
	

	Disabled Access Path (Car Park to Pinog) Area

	Access Path Top End
	Hairpin Bend to Lime Kiln Slope
	2 ft cut from path edge only in late March and 4 ft cut in September 
	9 a (1)
	 
	 
	 
	 
	 
	X1 4ft Cut
	 
	 
	 
	 
	X1 Late March
	
	
	

	Tarmac Disabled Path(All)
	Full length of Tarmac disabled Path from car park to Pinog
	Path to be scraped clear of earth and vegetation, removing overgrowth from sides (Arisings to be removed from site)
	9 a (2)
	X1
	 
	 
	
	 
	X1
	 
	 
	 
	 
	 
	 
	
	

	Tarmac Disabled Path(Railed area)
	Railings beside Disabled access path
	Rails to be cleared of all vegetation e.g. nettles, brambles so handrail can be used safely
	9 a (3)
	X1
	 
	 
	X1 
	 
	X1
	 
	 
	 
	 
	 
	 
	
	

	Tarmac Disabled Path(Lower)
	Lower Part of Disabled access Path
	All Pendulous sedge to be brush cut, all hard services to have debris removed

	9 a (4)
	 
	 
	 
	X1 1st two weeks
	 
	 
	 
	 
	 
	 
	 
	 
	
	

	Tarmac Disabled Path(Lower)
	Culvert Outfall Grass triangle to Pinog Path (Pink line on Map)
	Verge to be cut 2ft along path edge on copse side of path
	9 a (5)
	X1 2ft
	X1 2ft
	X1 2ft
	X1 2ft
	X1 2ft
	X1 2ft
	 
	 
	 
	 
	 
	 
	
	

	Tarmac Disabled Path(Lower)
	Culvert Outfall Grass triangle (Below Culvert)
	High Cut ensuring branches are removed before mowing
	9 d
	X1 
	X1 
	X1 
	X1 
	X1 
	X1 
	 
	 
	 
	 
	 
	 
	
	

	Lime Kiln Slope

	Lime Kiln Slope
	Lime Kiln Slope
	All Pendulous sedge to be brush cut before setting seeds, where possible leave other plants uncut
	9 b
	 
	 
	 
	X1 1st two weeks
	 
	 
	 
	 
	 
	 
	 
	 
	
	

	Fishermans Path

	Fishermans Path
	Whole Path
	Wide Cut 
	9 c (1)
	 
	 
	 
	 
	 
	X1 Late September or 1st two weeks October
	 
	 
	X1 Late February/Early March
	 
	
	

	Fishermans Path
	Buddleia at top of Path
	Coppice Buddleia down to 3ft high and remove cuttings from site to discourage fly tipping
	9 c (2)
	 
	 
	 
	 
	 
	X1 Late September or  October
	 
	 
	 
	 
	 
	
	

	Fishermans Path
	Whole Path
	[bookmark: _GoBack]Brush cut Pendulous Sedge from whole area 
	9 c (3)
	 
	 
	 X1
	 
	 
	 
	 
	 
	 
	 
	 
	 
	
	

	Culvert Outfall Copse (Pinog)

	Culvert Outfall to Penally
	Culvert Outfall on Pinog to Penally
	High setting, half mower width cut to Penally on land side only
	9e
	X1
	X1
	X1
	X1
	X1
	X1
	 
	 
	 
	 
	 
	 
	
	

	Pinog Path Slope from Alexandra Gardens to Bend in disabled Path

	Pinog Path Slope from Alexandra Gardens to Bend in disabled Path
	Pinog Path Slope from Alexandra Gardens to Bend in disabled Path, including high tide path
	Cut 3ft either side of path keeping nettles back from path but NOT eliminating them

	9 f (1)
	X1 
	X1 
	X1 
	X1 
	X1 
	X1 
	 
	 
	 
	 
	 
	 
	
	

	Pinog Path Slope from Alexandra Gardens 
	Pinog Path Slope from Alexandra Gardens Tarmac surface only
	Scrape Tarmac slope to clear mud and vegetation from path surface

	9 f (2)
	X1
	 
	 
	X1
	 
	 
	 
	 
	 
	 
	 
	 
	
	

	Pinog Path Slope from Alexandra Garden
	Pinog Path Slope from Alexandra Garden
	Clear Ditch and drainage channel, Brush cut 2ft either side of drainage channel to reduce blocking of channel. Trim Bramble on Gabions

	9 f (3)
	X1
	 
	 
	X1
	 
	 
	 
	 
	 
	 
	 
	 
	
	

	Pinog Path (Footpath Reference 87/29)

	Bottom of Wild Flower area to Pinog Marsh
	Bottom of Wild Flower area to Pinog Marsh
	High Cut 2ft wide on inland path edge only (NOT riverside)

	9 g (1)
	X1 2ft Wide
	X1 2 Ft Wide
	X1 2Ft Wide
	X1 2Ft Wide
	X1 2 Ft Wide
	X1 2Ft Wide
	 
	 
	 
	 
	 
	 
	
	

	Pinog Ditches River side
	6 Ditches along Pinog path on River side
	Dig out the 6 ditches to maintain drainage from path and Brush Cut 2 ft either side of ditches to reduce vegetation blocking ditches

	9 g (2)
	X1 
	 
	 
	 
	 
	 
	X1
	 
	 
	 
	 
	 
	
	

	Wild Flower Bank
 

	 Top of wild flower bank
	Around the Railings at top of bank
	Cut around and under railings to keep handrails clear of high vegetation approx 1 ft cut

	9 I (1)
	X1
	X1
	X1
	X1
	X1
	X1
	 
	 
	 
	 
	 
	 
	
	

	Whole Wild Flower Bank
	Whole of Wild flower Bank between top and bottom path



	Cut Whole bank down to Ground level. Knotweed site refer to CC before commencing work


	9 i
	 
	 
	 
	 
	
	 
	X1
	 
	 
	 
	 
	
	
	

	Stream Side Wild Triangle
 

	Stream Side Wide Triangle 
	Stream Side Wide Triangle before the wooden bridge
	Cut whole Triangle normal cut height late March and down to Ground level in October
	9 j
	 
	 
	 
	 
	 
	 
	X1 To Ground Level
	 
	 
	 
	X1 Late March
	 
	
	

	Pinog Lime Kiln Wild Area and Pinog Marsh
 

	Pinog Lime Kiln Wild Area 
	Pinog Lime Kiln Wild Area below Lime Kiln site (After Wooden Bridge)
	Cut whole area last two weeks March and  in October. Avoid cutting the Flag Iris in March Cut. Knotweed site : Contractor to refer to CC before Commencing work
	9 k
	 
	 
	 
	 
	 
	 
	X1 To Ground Level 
	 
	 
	 
	X1 Late March 
	 
	
	

	Pinog Lime Kiln Wild Area
	Pinog Lime Kiln Wild Area below Lime Kiln site (After Wooden Bridge)
	Brush Cut Hemlock Water Dropwort (Toxic USE Full PPE )
	9 k
	
ON REQUEST FROM COMMUNITY COUNCIL ONLY
	 
	
	

	Pinog Slipway, Penally and Penally River Frontage areas
 

	Penally River Frontage
	Border from Penally gate by slipway along Penally wall 
	Cut Grass areas  
	9 n
	 
	 
	 
	X1 
	 
	X1
	 
	 
	 
	X1 Late February/Early March
	 
	
	

	Pumping Station Mound
	Pumping Station Mound
	Brush Cut to Ground Level
	9 r
	 
	 
	 
	 
	 
	X1 Last Week September or October
	 
	 
	X1 Late February/Early March
	 
	
	

	Pumping Station Copse
	Wooded area by Pumping Station
	Cut Footpath 4 ft wide and remove overhanging branches to 7 ft above path 
	9 s
	 
	 
	 
	 
	 
	X1 Last Week September or October
	 
	 
	X1 Late February/Early March
	 
	
	

	Other Village Areas (Various)

	Troed y Rhiw/Cwmins
	Troes y Rhiw/ Cwmins noticeboard
	 
	11
	X2
	X2
	X2
	X2
	X2
	X2
	 
	 
	 
	 
	 
	 
	
	

	Y Feidr near Ty Johnny
	Grass area (aprox 56M Pembrokeshire and 134M Ceredigion)
	High Cut Mid July to September
	12
	 
	 
	 
	X1 
	X1
	X1
	 
	 
	 
	 
	 
	 
	
	

	Webley Hill
	Webley Hill Bench
	Brush Cut around Bench
	13
	If Required
	 
	If Required
	 
	 
	If Required
	 
	 
	 
	 
	 
	 
	
	

	Pen Lookout
	Pen Lookout
	Cut
	14
	If Required
	 
	If Required
	 
	 
	If Required
	 
	 
	 
	 
	 
	 
	
	

	Y Felin/Mill Pond
	Y Felin mill pond gravel path along railings

	Brush Cut path to remove trip hazards from weeds, cut the Buddleia Bush

	15
	
	
	X1
	
	
	On Request
	
	
	
	
	
	
	
	



If Required = Contractor to use own judgement
On Request = Contractor will receive instructions if work needed 
